

PIID: 70RSAT18CB0000042

Tasks	SOW Ref.	Deliverable/Event	DUE BY	Distribution
	N/A	Final PMP	10 Days after comments from COR	COR, CO
	N/A	Updated PMP	Within 10 Days of exercise of any option period or optional task(s)	COR, CO
	4.7	Spend Plan	Within five (5) business of contract award	COR, CO
	4.7	Updated Spend Plan	As needed based on funding and project budget	COR, CO
	4.9	Project and Progress Reports	15 th of each Month.	COR, CO
	2.01, 4.1.0	Tasks 1-6 Progress Briefing and/or Documentation (Technical); Format determined by the COR;	Monthly, or at interval determined by COR. Progress reporting should include subsequent updates based on exercise of option periods and optional tasks. May be combined with 4.9 at the discretion of the COR.	COR
	2.0.3	Final Report on Tasks 1-6	Project End Date, Subsequent updates based on exercise of option periods and optional tasks	COR
Task 1: Facebook Group Expander	2.1	Monitor terrorist propaganda to identify relevant Facebook accounts.	Ongoing throughout POP.	COR
	2.1	Deliver accounts and related data (e.g., postings) and statistics.	Accounts, Postings (weekly); Statistics (Monthly); or interval determined by DHS COR.	COR
	2.1	Develop and refine Risk score. Demonstration and/or documentation (format determined by DHS COR).	7 months after contract award.	COR
	2.1	Refine Analysts' tools Demonstration and/or documentation (format determined by DHS COR)	12 months after contract award.	COR
	2.1	Deliver data sets, algorithms, and related artifacts, including performance measures and metrics.	Within 5 days of request or date acceptable by DHS COR, when requested by DHS.	COR
	2.1.6.1	Test Plan and Schedule (Option Period 1)	Q1 Year 2	COR
	2.1.6.1	Update/Refine Tools (Option Period 1)	Q2 Year 2	COR
	2.1.6.3	Final Report (Option Period 1)	Q4 Year 2	COR
Task 2: Twitter Expand and Prune	2.2	Reporting of pro-Jihad Twitter accounts and related data and statistics.	Starting 3 months after contract award, ongoing throughout POP. Accounts, Postings	COR